

CORRIGENDUM-1

Tender Title: RFP for analysis of structural feasibility and getting a safety certificate from IIT/SERC for Mounting/Replacement of FM Antenna / RF co-axial cable of higher capacity for Pvt. FM Broadcasters under FM Phase-III (Batch-1)

Tender Ref. No: BECIL/RD/CTI/FM PHASE-III (BATCH-1)/TOWER/2017-18, dt: 19-05-2017

Bidders may please note that this Corrigendum document is a part of the above said Tender.

Clause No.2 (ii) Original:

The technical details of the system offered along with the supporting original technical literature, Leaflets, Brochure etc. in duplicate.

Is amended as:

This Clause is hereby deleted.

Under Clause No.2.2 Financial bid

Tender no : BECIL/RD/FM PHASE-III (Batch-1)/Tower/2017-18 Date: 18/05/2017 and should reach us on or before 1500 Hrs on 25/05/2017.

Is amended as:

Tender no : BECIL/RD/FM PHASE-III (Batch-1)/Tower/2017-18 Date: 18/05/2017 and should reach us on or before 1500 Hrs on 26/05/2017.

Clause No.15 (b) Original:

The company should be registered under Indian Company Act and relevant documents must be submitted with the bid.

Is amended as:

The Company should be Proprietorship/Partnership firm/registered under Indian Company Act. Documentary evidence to support this must be submitted with the bid.

Clause No.16 (e) Completion Period Original:

Four week after acceptance of the Work Order.

Is amended as:

Eight weeks after acceptance of the Work Order

All other Terms & Conditions mentioned in the Tender Documents will remain unchanged.

Sd/-
Avnish Kumar Gupta
AGM